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(f) Letter reports, including photographs, will be provided to the U.S. EPA on
any field oversight activities, including split sampling.

h for Task Completion:

(a) Provide the U.S. EPA with written comments on the draft and final RFI and
CMS reports, or Intermim Measures report within 30 days of receipt.

(b) Provide comments on Envirosafe's progress reports within 15 days of
receipt of the report.

(c) Provide EPA with reviews of any reports or plans within 30 days of receipt
of the plans or reports.

(d) Provide the U.S. EPA with written comments on the draft and final RFI, CMS
and Interim Measures workplans within 30 days of receipt.

(e) Provide the U.S. EPA with letter reports on field oversight activities
within 15 days of receipt.

(f) Provide the U.S. EPA with all sampling data information along with data
validation summary within 30 days after receipt of analytical results.

Anticipated Travel Requirements:

Travel will be required to the Envirosafe facility periodically during the RFI,
CMS Interim Measures and Stabilization activities. Travel associated with
collection of split samples will be conducted at the same time as the oversight
activities.

Level of Effort:

The estimated level of effort to complete this work assignment is 1000 hours.

The U.S. EPA primary contact is Thomas Matheson, at (312) 886-7569.




STATEMENT OF WORK
CHEMICAL WASTE MANAGEMENT, INC.
VICKERY, OHIO
OHD 020 273 819

Obiective:
The objectives of this NEPA contract are:

(a) To obtain the services of an environmental professional who is
experienced in evaluating the technical aspects of corrective action
alternatives at hazardous waste sites. The professional will be
responsible for reviewing and providing comments on the technical
aspects of workplans and reports developed by Chemical Waste Management,
Inc. (CWM-Vickery), as part of the corrective action activity at the
site;

(b) To obtain the services of one or more persons experienced in field
activities associated with corrective action investigations and
remediations. This person(s) will be responsible for over-sight and
inspection of field activities associated with the RFI, CMS and any
interim measures at the site; and

(c) To obtain the services of an expert hydrogeologist, to review and
comment on corrective action activities to be conducted by CWM-Vickery
under the terms of the Federal RCRA permit. This expert must also be
capable of presenting expert testimony.

(d) To collect split samples from the sampling team during field activities
and the submittal of those samples to a Regionally approved CLP lab for
analysis. Data validation is also included in the task assignment.

Background:

The CWM-Vickery facility operates as a treatment, storage, and disposal
facility for 1iquid hazardous wastes. The facility property encompasses 437
acres. The facility operations are conducted on 97 acres and the remainder
is rented out as farmland. The wastes are stored and treated in above ground
tanks, filtered, blended, and disposed of by deep well injection through four
Class I injection wells. The injection wells are regulated under a separate
authority.

Historically, the facility has handled aqueous hazardous wastes (mostly
acids) and waste oils. These two waste types were treated together in 12
large surface impoundments at the facility. The oil was skimmed, graded, and
resold. The aqueous waste was deep well injected. These waste disposal
practices continued until 1983.

CWM currently receives a large variety of liquid hazardous wastes. The
generic waste type can be classified as waste pickle liquors (dilute
hydrochloric, sulfuric and chromic acids), hydrofluoric and nitric acid
wastes, caustic wastes, neutral waters (organic waste waters), and other
aqgueous wastes generated on-site (waste pile leachate, water from Ponds 11
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and 12). In the future, CWM-Vickery hopes to also treat and dispose of oil
wastes, slurries and drummed wastes.

On-site there are also various units that were regulated in the past, but are
currently undergoing closure or awaiting certification of closure. They are
a landfill (425,000 cubic yards), a waste pile (330,000 cubic yards), and
several storage surface impoundments (161.5 million gallons). The surface
impoundments (100,000 gallons/day) were also used for treatment of waste in
the past.

The Federal HSWA permit requires CWM-Vickery to address corrective action for
releases of hazardous waste or hazardous constituents from SWMUs. Based on
the evidence of past and potential releases from SWMUs and the historical
lack of secondary containment, and documented releases of contaminants to
the environment, the U.S. EPA required the facility to implement corrective
action at the facility.

Description of Tasks:
(a) Assist the U.S. EPA in the review of the draft and final RFI reports.

(b) Assist the U.S. EPA in the review of the Interim Measures and
Stabilization Report.

(c) Assist the U.S. EPA in the review of the draft and final CMS workplans
developed by CWM-Vickery.

(d) Assist the U.S. EPA as the on-site coordinator during the performance of
the RFI, interim measures and stabilization. This will include
documentation, oversight, and inspection of any work performed by CWM-
Vickery or their contractors. The on-site coordinator will notify EPA
immediately upon determination that a discrepancy exists between work
being performed and the EPA approved workplans.

(e) Collect split samples (soil and water) in conjunction with oversight of
field activities at the site and transfer of the samples to an approved
CLP lab for analysis. This task also includes the validation of data
submitted by the analytical lab.

Deliverabl Requir

(a) Provide the U.S. EPA with written comments on the RFI reports.

(b) Provide the U.S. EPA with written comments on the Interim Measures and
Stabilization Report.

(c) Provide the U.S. EPA with written comments on the CMS workplans.

(d) Monthly (or as needed) briefings by telephone will be provided to the
U.S. EPA in the progress on any substantive issues regarding the
project.
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(e) Letter reports will be provided to the U.S. EPA on any field oversight
activities.

(f) Assist EPA in the review of any additional reports or plans submitted
by Envirosafe to comply with corrective action permit conditions, or
permitting requirements.

(g) Participate in conference calls and/or meetings with the facility or
interested members of the public on corrective action activities.

(h) Review of miscellaneous technical documents submitted by the facility or
interested members of the public on corrective action or permits
requirements.

hedule for Task Completion:
(a) Provide the U.S. EPA with written comments on the draft and final RFI
reports within 30 days of receipt.
(b) Provide the U.S. EPA with written comments on the Interim Measures and

Stabilization reports within 30 days of receipt.

(c) Provide the U.S. EPA with written comments on the draft and final CMS
workplans within 30 days of receipt.

(d) Provide the U.S. EPA with letter reports on field oversight activities
within 15 days of receipt.

(e) Provide the U.S. EPA with all sampling data information along with data
validation summary within 10 days after receipt of analytical results.

Anticipated Travel Requirements:

Travel will be required to the CWM-Vickery facility periodically during the
RFI, CMS Interim Measures and Stabilization activities. Travel associated
with collection of split samples will be conducted at the same time as the
oversight activities.

Level of Effort:
The estimated level of effort to complete this work assignment is 1200 hours.

The U.S. EPA primary contact is Thomas Matheson, at (312) 886-7569.



STATEMENT OF WORK
BRITISH PETROLEUM OIL COMPANY - TOLEDO REFINERY
OREGON, OHIO
OHD 005 057 542

Objective:
The objectives of this NEPA contract are:

(a) To obtain the services of an environmental professional who is
experienced in evaluating the technical aspects of corrective action
alternatives at hazardous waste sites. The professional will be
responsible for reviewing and providing comments on the technical
aspects of workplans and reports developed by British Petroleum Oil
Company - Toledo Refinery (BP-Toledo), as part of the corrective action
activity at the site;

(b) To obtain the services of one or more persons experienced in field
activities associated with corrective action investigations and
remediations. This person(s) will be responsible for over-sight and
inspection of field activities associated with the RFI, CMS and any
interim measures at the site; and

(c) To obtain the services of an expert hydrogeologist, to review and
comment on corrective action activities to be conducted by BP-Toledo
under the terms of the Federal RCRA permit. This expert must also be
capable of presenting expert testimony.

(d) To collect split samples from the sampling team during field activities
and the submittal of those samples to a Regionally approved CLP lab for
analysis. Data validation is also included in the task assignment.

Background:

The BP-Toledo facility is located on Ceder Point Road in Oregon, Ohio. The
facility consists of approximately 465 acres. Refinery activities, conducted
on-site since 1920, includes the production of gasoline, turbine fuel,
distillate fuels, aviation gasoline, asphalt, coke, light petroleum gas,
propylene, carbon dioxide, and sulfer.

In December 1988, the U.S. EPA issued a Federal RCRA permit for container
storage at BP-Toledo. As a condition of the permit, the U.S. EPA required
the facility to undertake corrective action for releases of hazardous waste
or constituents from 53 SWMUs on site.

Description of Tasks:
(a) Assist the U.S. EPA in the review of the draft and final RFI reports.

(b) Assist the U.S. EPA in the review of the Interim Measures and
Stabilization Report.

(c) Assist the U.S. EPA in the review of the draft and final CMS workplans
developed by BP-Toledo.
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(d) Assist the U.S. EPA as the on-site coordinator during the performance of
the RFI, interim measures and stabilization. This will include
documentation, oversight, and inspection of any work performed by BP-
Toledo or their contractors. The on-site coordinator will notify EPA
immediately upon determination that a discrepancy exists between work
being performed and the EPA approved workplans.

(e) Collect split samples (soil and water) in conjunction with oversight of
field activities at the site and transfer of the samples to an approved
CLP lab for analysis. This task also includes the validation of data
submitted by the analytical lab.

Deliver ir

(a) Provide the U.S. EPA with written comments on the RFI reports.

(b) Provide the U.S. EPA with written comments on the Interim Measures and
Stabilization Report.

(c) Provide the U.S. EPA with written comments on the CMS workplans.

(d). Monthly (or as needed) briefings by telephone will be provided to the
U.S. EPA in the progress on any substantive issues regarding the
project.

(e) Letter reports will be provided to the U.S. EPA on any field oversight
activities.

(f) Assist EPA in the review of any additional reports or plans submitted
by Envirosafe to comply with corrective action permit conditions, or
permitting requirements.

(g) Participate in conference calls and/or meetings with the facility or
interested members of the public on corrective action activities.

(h) Review of miscellaneous technical documents submitted by the facility or
interested members of the public on corrective action or permits
requirements.

hedule for Task Completion:

(a) Provide the U.S. EPA with written comments on the draft and final RFI
reports within 30 days of receipt.

(b) Provide the U.S. EPA with written comments on the Interim Measures and
Stabilization reports within 30 days of receipt.

(c) Provide the U.S. EPA with written comments on the draft and final CMS

workplans within 30 days of receipt.
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(d) Provide the U.S. EPA with letter reports on field oversight activities
within 15 days of receipt.

(e) Provide the U.S. EPA with all sampling data information along with data
validation summary within 10 days after receipt of analytical results.

Antici Trav irem
Travel will be required to the BP-Toledo facility periodically during the
RFI, CMS, and Interim Measures and Stabilization activities. Travel

associated with collection of split samples will be conducted at the same
time as the oversight activities.

Level of Effort:

The estimated level of effort to complete this work assignment is 1,000
hours.

The U.S. EPA primary contact is Thomas Matheson, at (312) 886-7569.






